
Date: Friday, May 8, 2026

Event Number: Bid 34 UBAS 2026 Street Improvement Project 841106.02 & 841104.02

Question #
Example Q1
Example A1: 12 inches

Q1. 

A1. 

Q2.

A2. 

Q3.

A3.

Q4.

A4. 

Q5.

A5. 

Q6.

A6. 

Q7.

A7. 

Q8.

A8. 

Q9.

Does the Mill Patching item have an associated time restriction? 

Regarding the valley gutter/entrance from 130+00 to 131+00 – are there restrictions associated with this 
work?

Type One Question per line Below
How many inches in one foot?

Is the bid item “Variable message board” the same as “Changeable message board” we see in updated 
section 4 of City specs?

General note 38 discusses full depth patches, and the use of high early concrete. Is it expected that a Rapid-
Set mix be used?

Regarding the curb and gutter replacement on Wanamaker at 133+00 – are there restrictions associated with 
this work?

Are the project limits shown exact?

Would the City’s acceptance of the Night work option mean that portions of the General notes # 16 and 17 
are obsolete?

Regarding the option of Night Work on Wanamaker North of I-470, does the City prefer this work to be 
completed at night?

Yes – and it is to be assumed that each message board will be up for 1 week. If Engineer requests an 
additional week, the item will be paid again.

Yes – the City would prefer to complete this work at night, within the hours listed in Doc 820. If the bid/cost 
we receive is reasonable, it would be the preferred option. 

For locations on Wanamaker included in the Night work option – Yes, within the restrictions listed in Doc 
820. For other locations, that will be a case by case basis.  

Yes. If accepted, the instructions to complete work on Wanamaker and work adjacent to ramps to only occur 
between 8:30 AM and 4:00 pm - would be obsolete. 

No, do not use Rapid-Set. A 24-hour high early mix should be used. See Doc 820, SC-8. 

Yes, Use of high early (24 hour) is required on this valley gutter. See Doc 820, SC-8. One lane (14’ width) 
entrance shall be open all times, and the exit will be allowed to be closed for 48 consecutive hours, with 
submittal and approval of an associated closure plan for how traffic will exit the retail center onto 
Wanamaker. 

Yes, Use of high early (24 hour) is required on the curb/gutter replacement. A lane drop will be allowed for 
48 consecutive hours. See Doc 820, SC-8. 

Yes. Please see Doc 8-20, SC-6. Patches to be open as soon as asphalt cools to 150 F, and on the same 
calendar day as the work is performed. 

Regarding the Night work option on Wanamaker. It’s understood that patching and other miscellaneous 
work is not required to be completed at night even if the City chooses the Night work option. But if the 
contractor wants to complete this work at night, is this allowable?
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Yes

Due to the amount of traffic could we do all of the work on Wanamaker at night, or at least all of the section 
from 470 to 10th street? Doing this would also help the crew to not just have 1 night work day during the 
week. 

Is there an Incentive-Disincentive provision on this project?

Yes, see section 3.3.1 of the Doc530A. The incentive payments 
will be made up to a maximum limit of $25,000 for a maximum of 25 days prior to the 
date of substantial completion. 

Understood. On this turn lane, the tapers can be exlcuded from resurfacing. That includes the SB accel lane 
that is south of the intersection. Other tapers may be excluded, with city approval, for other areas that are not 
feasible to laydown with spray paver. Quantities would be adjusted to field measurements after laydown. 

On Add Alternate A1D1.1 and A2D.1, is it allowable for a bidder to enter a negative amount on a bid item?

Due to the slope, layout and drain, the south bound turn lane at the stop light going into academy will be 
impossilbe to pave with the spray paver and UBAS. You would have to try an place the UBAS by hand from 
the north end of the taper all the way to the south side of the drain and that is not feasible with the  UBAS 
material. Can this turn lane be taken off the overlay plan?

Please refer to question #3. If a contractor would prefer to also complete Wanamaker from 29th to south leg 
of 25th, and then again from north leg of 22nd Park to 21st, during the restricted night hours shown in Doc 
820, with an acceptable traffic control plan, that would be allowable. 

For most locations – Yes. There will be some field adjustments. For example, On Morse St, Sta 200+10, 
there is a manhole just inside the project limits. Morse Street east of Quincy is included in a microsurfacing 
project that will be underway this summer. It will be reviewed in the field, but the UBAS limits may be 
adjusted to avoid having to adjust this manhole (which would prove to be a difficult situation in terms of 
traffic control). 
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